

TIRUMALA TIRUPATI DEVASTHANAMS:TIRUPATI						
TIRUPATI DIST, ANDHRA PRADESH						
OFFICE OF THE CHIEF ENGINEER,TTD,TIRUPATI						
e - PROCUREMENT TENDER NOTICE						
ADV No.68/D3/CE/TTD/2025-26 Dt:04-03-2026						
Sl. No	NIT No.	Name of the work	Estimate Amount Rs. in lakhs & Time for completion	Schedule Download start date	Down load end date & last date for bid submission	
1	2	3	4	5	6	
Superintending Engineer-I						
1	103	/SE-I/ TTD/ 2025-26	Hire charges for Decorative, Ornamental and Temple Structure arch arrangements for Sri Kodandarama Swamy Brahmosthavams and Sita Ramulavari Kalyanam at Vontimitta, Kadapa District for the year 2026 (Short Tender)	72.00	04.03.2026	11.03.2026
				2 Months	5.00 PM	1.00 PM
						&
						3.00 PM
2	104	/SE-I/ TTD/ 2025-26	Providing chian link fencing to the al-round boundry (Three sides) of S.V.Gosamrakshana sala at Kamalaihgaripalli, near Bhakarapeta, Chittoor District.	63.00	12.03.2026	31.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
3	105	/SE-I/ TTD/ 2025-26	Supply of 400 Nos MS luggage lockers to Achyutham block at Tirupati (Furniture-Part A)	Open Tender	21.03.2026	10.04.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
Superintending Engineer-II						
4	1059	/SE-II/ TTD/ 2025-26	Providing Shelter for Forest workers at	67.00	04.03.2026	21.03.2026
				12 Months	5.00 PM	1.00 PM

			Newly constructed FRO Office Bata Gangamma area at Papavinasanam, Tirumala			&
						3.00 PM
5	1060	/SE-II/ TTD/ 2025-26	Supply of (Additional Required) Two-tier M.S Cots, mattresses, pillows and Lockers to Sevasadan I & II at Tirumala	OPEN TENDER	05.03.2026	21.03.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
6	1061	/SE-II/ TTD/ 2025-26	Improvements and Constructions of Bathrooms at South & West side of General bathrooms at cellar floor for KKC in Nandakam Rest House at Tirumala.	56.00	05.03.2026	21.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
7	1062	/SE-II/ TTD/ 2025-26	Construction of Drain from GG Dam Security point to Parveti mandapam & miscellaneous road work from ORR to Akasaganga in Tirumala	130.00	06.03.2026	21.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
8	1063	/SE-II/ TTD/ 2025-26	Construction of 2nd Floor over the First Floor of Ticket counter, Shoe Keeping building in SV Museum at Tirumala	105.00	06.03.2026	21.03.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
9	1064	/SE-II/ TTD/ 2025-26	Providing Shelter and Miscellaneous works at PPV Theertham, Akasaganga theertham and Chakra Theertham, Tirumala	60.00	06.03.2026	21.03.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
10	1065	/SE-II/ TTD/ 2025-26	Providing UPVC Windows in VSRH-II at Tirumala	185.00	06.03.2026	21.03.2026
				9 Months	5.00 PM	1.00 PM
						&
						3.00 PM
11	1066	/SE-II/ TTD/ 2025-26	Proposed construction of Grama Sachivalayam Balaji	50.00	06.03.2026	21.03.2026
				4 Months	5.00 PM	1.00 PM

			Nagar area at Tirumala. (Balance work)			& 3.00 PM
12	1067	/SE-II/ TTD/ 2025-26	Construction of open shelter for shoe keeping racks and providing additional MS racks to Venkatadri Nilayam (PAC -V) at Tirumala.	90.00	07.03.2026	23.03.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
13	1068	/SE-II/ TTD/ 2025-26	Construction of Indoor games buildings at S.V.Veda Vignana Peetam, Dharmagiri, Tirumala	192.00	07.03.2026	23.03.2026
				12 Months	5.00 PM	1.00 PM
						&
						3.00 PM
14	1069	/SE-II/ TTD/ 2025-26	Construction of Additional Boiler Room at South West Corner of MTVAC (Adjacent to the existing Boiler room) at Tirumala	89.00	07.03.2026	23.03.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
15	1070	/SE-II/ TTD/ 2025-26	Replacement of damaged Flooring, Painting and Miscellaneous repairs to PAC IV at Tirumala	165.00	07.03.2026	23.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00 PM
Superintending Engineer(Elec)						
16	42	SE(Elec)/ TTD/TPT/ 2025- 26	SITC of BMS System for the work of Proposed construction of New Pediatric super specialty Hospital in the premises of SVIMS, Tirupati.	Open Tender	03.03.2026	18.03.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
EXECUTIVE ENGINEER-I						
17	155	/EE-I/ TTD/ 2025-26	Providing Permanent shelter for gunny bags at North side of "out side Ugranam	19.00	05.03.2026	21.03.2026
				3 Months	5.00 PM	1.00 PM
				2nd call		&
						3.00 PM
18	156	/EE-I/ TTD/ 2025-26	Providing damp proof treatment, construction of shed	25.00	05.03.2026	23.03.2026
				4 Months	5.00 PM	1.00 PM

			in front area and improvements to the ATC Generator at Tirumala	2nd call		& 3.00 PM
EXECUTIVE ENGINEER-II						
19	100	EE-II / TTD / 2025-26	Repairs to damaged desks of students at SPW Degree & PG Colleges, T.T.D., Tirupati	9.50 2 Months	03.03.2026 5.00 PM	18.03.2026 1.00 PM & 3.00 PM
EXECUTIVE ENGINEER-III						
20	102	EE-III/TTD/2025-26	Erection and removal of pendals and other arrangements for conducting Bhoomi Puja for construction of SV Temple at Bandra, Mumbai, Maharashtra State	25.00 1 Month	06.03.2026 5.00 PM	21.03.2026 1.00 PM & 3.00 PM
21	103	EE-III/TTD/2025-26	Repairs to Wooden Float of Sri Padmavathi Ammavari Temple, Tiruchanoor	24.00 2 Months	07.03.2026 5.00 PM	23.03.2026 1.00 PM & 3.00 PM
22	104	EE-III/TTD/2025-26	Construction of M.S Tubular Arches with Temple Name Boards at Sri PAT, Tiruchanoor	25.00 2 Months	07.03.2026 5.00 PM	23.03.2026 1.00 PM & 3.00 PM
Executive Engineer -V						
23	110	EE-V/ TML/ 2025-26	Providing extension of MS Q lines and chain link fencing to the existing Q lines in CRO General counter i.e., in front of Sudharshan Choultry (1st NC) Tirumala.	9.90 2 months	05.03.2026 5.00 PM	21.03.2026 1.00 PM & 3.00 PM
24	111	EE-V/ TML/ 2025-26	Revamping of washrooms, painting and miscellaneous works in VVRH-45 (CV&SO camp office) at Tirumala.	17.00 3 months	05.03.2026 5.00 PM	21.03.2026 1.00 PM & 3.00 PM

Executive Engineer -VI

25	167	EE-VI/TTD/VJA/2025-26	Construction of Annadanam Shed in the Premisis of SV Temple (Balaji Mandir) at Kuruskhetra in Haryana state	20.00	03.03.2026	18.03.2026
				3 Months	5:00 PM	1:00 PM
						&
						3:00 PM
26	168	EE-VI/TTD/VJA/2025-26	Modification and Alteration to the Lift well (Civil Work) for Installation of 8 passengers lift in Library Block, in SV College, New Delhi	5.00	03.03.2026	18.03.2026
				1 Month	5:00 PM	1:00 PM
						&
						3:00 PM

The above work full details log on to CPPP website <https://www.eprocure.gov.in>

Executive Engineer -XI

27	129	EE-XI/2025-26	Supply and providing of Stainless Steel cans of 40 litres capacity for storage and distribution of Panakam to the pilgrims in Sri Ramana navami & Kalyanotsavam in SKRS Temple, Vontimitta, Kadapa District for the year 2026.	14.00	02.03.2026	17.03.2026
				15 days	5.00 PM	1.00 PM
						&
						3.00 PM
28	130	EE-XI/2025-26	Providing of Brass Katanjanams and grills at Broad casting, Laddu counter, Alwar Sanidhi, Vahana Mandapam in SLVS Temple, Devuni Kadapa at Kadapa District	23.00	02.03.2026	17.03.2026
				2 Months	5.00 PM	1.00 PM
				2nd call		&
						3.00 PM
29	131	EE-XI/2025-26	Supply, installation and commissioning of 1000 LPH RO Water Plant for New Annaprasadam at Sri Kodanda Rama Swamy Temple, Vontimitta (Short tender).	Open Tender	03.03.2026	10.03.2026
				1 Month	5.00 PM	1.00 PM
						&
						3.00 PM
30	132	EE-XI/2025-26	Hiring of mobile toilets			

			for Annual Brahmotsavams at SNVS Temple Jammalamadugu, Kadapa District for the year 2026.	6.80 1 Month	04.03.2026 5.00 PM	21.03.2026 1.00 PM & 3.00 PM
31	133	EE-XI/2025-26	Providing submersible motors (stand-by) for bore wells at various places in Kodanda Rama Swamy Temple, Vontimitta in Kadapa District.	12.00 1 Month	05.03.2026 5.00 PM	21.03.2026 1.00 PM & 3.00 PM
Executive Engineer -XII						
32	205	/EE-XII/ 2025-26	Supply of Dual Desks for the use in SVHS School at Vellore, Tamilnadu state	Open tender 3 Months	06.03.2026 5.00 P.M	21.03.2026 1.00 P.M & 3.00 P.M
33	206	/EE-XII/ 2025-26	Supply and Installation of 500 LPH RO plants (two Nos) at S.V. Temple, Kanyakumari, Tamil Nadu state	10.00 2 Months e-mixed tender	06.03.2026 5.00 P.M	21.03.2026 1.00 P.M & 3.00 P.M
34	207	/EE-XII/ 2025-26	Providing Galvalume shed at Unjala Mandapam and in front of Rajagopuram of Sri Venugopala Swamy Temple at Karvetinagaram	37.00 3 Months	07.03.2026 5.00 P.M	23.03.2026 1.00 P.M & 3.00 P.M
Executive Engineer(FMS)						
35	82	/EE-FMS/ TML/2025-26	Alterations of Ground Floor Room of Staff Quarter's of E.O to Operate as Reception of E.O Camp Office, Tirumala.	6.00 2 Months 2nd call	02.03.2026 5.00 PM	18.03.2026 1.00 PM & 3.00PM
36	83	/EE-FMS/ TML/2025-26	Replacement of Polycarbonate sheet in the place of existing toughened glass to prevent	12.00 3 Months 2nd call	02.03.2026 5.00 PM	18.03.2026 1.00 PM &

			leakages in the Open to sky area in the Chairman camp office at Tirumala.			3.00PM
37	84	/EE-FMS/ TML/2025-26	Providing shelter to Free bus stop with Galvalume sheet roofing opposite to GNC sub Enquiry office at Tirumala.	9.90	04.03.2026	21.03.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
38	85	/EE-FMS/ TML/2025-26	Replacing of damaged Wooden windows with UPVC windows at GNC and HVC Cottages in Tirumala (Sub estimate)	36.50	04.03.2026	21.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00PM
39	86	/EE-FMS/ TML/2025-26	Construction of Rooms in Second floor over the existing electrical panel room building at back side of Hari Sadan Rest House for use of Canteen staff near SPRH at Tirumala.	35.00	06.03.2026	23.03.2026
				6 Months	5.00 PM	1.00 PM
						&
						3.00PM
40	87	/EE-FMS/ TML/2025-26	Providing UPVC Sliding Windows to corridors in Sannidhanam Block-2 at Tirumala	24.00	06.03.2026	23.03.2026
				1 Month	5.00 PM	1.00 PM
						&
						3.00PM
DIVISIONAL ENGINEER(Elec) - I						
41	319	DE-I/ TTD/ 2025-26	SITC of Inverter Type Ductable Split AC Units to the Function Hall at Vijayaka Nagar Quarters, Tirupati.	Mixed Tender	05.03.2026	20.03.2026
				6 Months	5.00 PM	1.00 PM
						&
				1st call		3.00 PM
DIVISIONAL ENGINEER(Elec)-II						
42	559	DE-Elec.II/ TTD/Tpt/ 2025-26	Hiring of PA System in connection with conduct of Sri Kodandarama Swamy Vari Brahmastavams, Vontimitta Live	10.37	04.03.2026	12.03.2026
				3 Months	05.00PM	01.00PM
				2nd call		&

			telecast Programme at Kadapa Main Road 2026. (Short Tender)			03.00PM
43	560	DE-Elec.II/ TTD/Tpt/ 2025-26	SITC of LED Sanku, Chakra, Namam and Name Signage Boards to the newly constructed SV Temple, Bandra, Mumbai, Maharastra State	6.78	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
44	561	DE-Elec.II/ TTD/Tpt/ 2025-26	Supply and installation of UPS systems to Vacant Bungalow converted as TTD Social Media Cell adjacent to TTD Transport, Tirupati. (Part-B)	2.21	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
45	562	DE-Elec.II/ TTD/Tpt/ 2025-26	Supply & Installation of LED TV to the SRAVANAM, TTD, Tirupati	0.92	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				1st call		&
						03.00PM
46	563	DE-Elec.II/ TTD/Tpt/ 2025-26	Hiring of PA system in connection with conducting of Annual Brahmotsavams, Pavithrotsavams and other fairs & festivals if any to Sri Venkateswara Swamy Temple, Himayath Nagar & Banjarahills, Hyderabad, Vedapatashala, Kesaragutta, Telangana State during the year 2025-26	4.74	04.03.2026	21.03.2026
				12 Months	05.00PM	01.00PM
				3rd call		&
						03.00PM
47	564	DE-Elec.II/ TTD/Tpt/ 2025-26	Supply & Fixing of UPS Batteries duly Replacing the existing batteries under buyback offer in	22.34	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				1st call		&

			SPMC Hospital and SVIMS Hospital, Tirupati.			03.00PM
48	565	DE-Elec.II/ TTD/Tpt/ 2025-26	Providing Yard Lighting around the High School Building, Play Ground & Open Auditorium area in SP Girls High School, Tirupati.	8.47	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
49	566	DE-Elec.II/ TTD/Tpt/ 2025-26	Replacement of electrical fixtures, ceiling fans, UG Cables & UPS etc., in TTD SV Temple, Kurukshetra.	6.30	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
50	567	DE-Elec.II/ TTD/Tpt/ 2025-26	Conducting of DOP test for Validation Hepa filters available in operation theatres in SVIMS & SPMC hospitals, Tirupati for one year 2025-26.	8.45	04.03.2026	21.03.2026
				3 Months	05.00PM	01.00PM
				6th call		&
						03.00PM
DIVISIONAL ENGINEER(Elec),TML						
51	398	DE/ELEC TTD/TML/2025-26	Replacement of existing life over/defective tube light fittings with well glass luminaire at RBRH-I & III front side footpath and shed beside Vaibhavotsava mandapam in ESD-North, Tirumala.	3.98	04.03.2026	18.03.2026
				3 months	5.00 PM	1.00 PM
				1st call		&
						3.00 PM
52	399	DE/ELEC TTD/TML/2025-26	Supply of 800A changeover panel, 3 core 1.5 sqmm copper cable and 36W LED 4' Batten fittings for the work of AME for IEI & EEI to all institutions, LT / HT OH lines etc.,	3.53	04.03.2026	18.03.2026
				3 months	5.00 PM	1.00 PM
				1st call		&

			pertaining to A.E. (Elec) - Temple Section of ESD-North, Tirumala for the year 2025-26.			3.00 PM
53	400	DE/ELEC TTD/TML/2025-26	Supply of B-check materials for Cummins make DG sets available in ESD-West, Tirumala for the year 2025-26(Part-A)(Short Tender).	11.05	04.03.2026	11.03.2026
				12 Months	5.00 PM	1.00 PM
				2nd call		&
						3.00 PM
54	401	DE/ELEC TTD/TML/2025-26	Supply of B-check materials for Kirloskar make DG sets available in ESD-West, Tirumala for the year 2025-26(Part-B)(Short Tender).	1.90	04.03.2026	11.03.2026
				12 months	5.00 PM	1.00 PM
				2nd call		&
						3.00 PM

Note:For full details log on to the website [https:// tender.apecurement.gov.in/](https://tender.apecurement.gov.in/) or [http:// www.apecurement.gov.in/](http://www.apecurement.gov.in/)

VENKATASATYANARAYANA TUMMALA, FAC-CE(TVS), O/o CHIEF ENGINEER-TTD

Copy to the Superintending Engineer-I,II, III, TTD, Tirupati with a request to Display in their notice Boards.

Copy to the Superintending Engineer-Elec, TTD, Tirupati and D.E.(Elec)-I & II, TTD, Tirupati with a request to display in the Notice Board.

Copy to the Dy.Chief Engineer (Admn.), TTD, Tirupati to display in their Notice Board and to circulate to the concerned PAs and Case workers of CE's Office to process tender schedules in time.

Copy to the Dy.Exe.Engineer (E-Procurement Cell), Marketing Office, TTD, Tirupati for necessary action.

Copy to the Executive Engineers, TTD, Tirupati / Tirumala / Hyderabad / Vijayawada / Visakhapatnam / G.M(Auctions), G.M (Procurement) and they are requested to display in their office Notice Boards.

Copy to the Executive Engineer (QC), TTD, Tirupati.

Copy to the Divisional Engineers (Elec), Tirupati/Tirumala & they are requested to display this tender notice in their notice Board.

Copy to the Dy. Chief Engineer (Designs), TTD, Tirupati to display in their Notice Board.

Copy to the EDP Manager, TTD, Tirupati requesting to display the Notice in the TTD web site.

Copy to Executive Engineer, R&B Department, Tirupati with a request to display in the notice Board.

Copy to Executive Engineer, Irrigation Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, Panchayat Raj Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, Public & Health Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, TUDA, Tirupati with a request to display in the notice Board.
Copy to Superintending Engineer, Municipal Corporation, Tirupati with a request to display in the notice Board.
Copy to all case workers in drawing branch of CEs Office, TTD, Tirupati for taking necessary action.
Copy to the A.P.Scheduled Castes Welfare Association, Sree Challappa Maistry Memorial Ambedkar Bhavan, No.1-2-143, Prakasam Road, Tirupati.
Copy to file.