TIRUMALA TIRUPATI DEVASTHANAMS:TIRUPATI

TIRUPATI DIST, ANDHRA PRADESH

OFFICE OF THE CHIEF ENGINEER,TTD,TIRUPATI

e - PROCUREMENT TENDER NOTICE

ADV No.37/D3/CE/TTD/2026-27 Dt:12-10-2026

Sl. No	NIT No.	Name of the work	Estimate Amount Rs. in lakhs & Time for completion	Schedule Download start date	Down load end date & last date for bid submission
1	2	3	4	5	6
Superintending Engineer-I					
1	94 /SE-I/ TTD/ 2026-27	Improvements to the chambers of HODs & miscellaneous works in SV Arts College, Tirupati	37.95	23.10.2026	13.11.2026
			6 Months	5.00 PM	1.00 PM
					&
					3.00 PM
2	95 /SE-I/ TTD/ 2026-27	Improvements and repairs to Staff Nurse Quarters (24 Nos) at BIRRD Hospital Premises, Tirupati.	41.07	28.10.2026	16.11.2026
			6 Months	5.00 PM	1.00 PM
					&
					3.00 PM
Superintending Engineer-III					
3	81 SE-III/TTD/2026-27	Paintings and other Improvements to Vedapatsala, staff quarters, old Hostel block & Hostel block (PAC) Vedapatasala TTD at Kotappakonda Palnadu District.	100.00	14.10.2026	02.11.2026
			6 Months	5.00 P.M	1.00 P.M
					&
					3.00 P.M
Executive Engineer-I					
4	177 /EE-I/ TTD/ 2026-27	Painting to old cots in VSRH-I & II at Tirumala.	7.00	13.10.2026	31.10.2026
			4 Months	5.00 PM	1.00 PM
					&
					3.00 PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders					

5	178	/EE-I/ TTD/ 2026-27	Providing Polycarbonate sheets at damaged places of Sevasadan-I & II terrace area at Tirumala	15.00	14.10.2026	02.11.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00 PM
6	179	/EE-I/ TTD/ 2026-27	Construction of retaining wall and laying of interlocking pavers from Sringeri Shankar Mutt to Silathoranam circle at Tirumala	21.00	13.10.2026	31.10.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
7	180	/EE-I/ TTD/ 2026-27	Construction of shelter for parking the vehicles in the premises of SV Museum at Tirumala	28.00	14.10.2026	02.11.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
8	181	/EE-I/ TTD/ 2026-27	Providing Polycarbonate sheet roof shelter with S.S. Railing for the Queue lines of SRIVANI pilgrims at VQC-1, Tirumala	39.00	17.10.2026	06.11.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00 PM
Executive Engineer-II						
9	104	EE-II / TTD/ 2026-27	Providing shoe - racks, chain - link fencing and relaying of road in front of Sri GovindarajaSwamy HighSchool, T.T.D., Tirupati	24.70	15.10.2026	31.10.2026
				2 Months	5.00 PM	1.00 PM
						&
						3.00 PM
Executive Engineer-III						
10	77	EE-III/TTD/2026-27	Construction of Pylon and arrangements of Foundation stone to TTD Employees House Plots at Padiredu **(Short Tender)**	20.00	12.10.2026	17.10.2026
				1 Month	5.00 PM	1.00 PM
						&
						3.00 PM
Executive Engineer-V						
11	107	/EE-V/ TML/ 2026-27	Construction of waiting shed for pilgrims at infront of South side of Shopping complex at Tirumala.	18.00	15.10.2026	31.10.2026
				04 Months	5.00 PM	1.00 PM
						&

						3.00 PM
12	108	/EE-V/ TML/ 2026-27	Replacement of damaged flooring with granite to entrance pathway SGRH at Tirumala.	23.00	15.10.2026	31.10.2026
				04 Months	5.00 PM	1.00 PM
						&
						3.00 PM
EXECUTIVE ENGINEER-XII, TIRUPATI						
13	179	/EE-XII/ 2026-27	Supply, erection and commissioning of SS304 grade of 1000 Litres capacity storage tanks for RO water and sintex tanks at SVIMS Section, Tirupati	10.00	13.10.2026	29.10.2026
					5.00 P.M	1.00 P.M
				03 Months		&
						3.00 P.M
14	180	/EE-XII/ 2026-27	Supply of Trolleys and Steam cooking vessels to Kitchen at Srinivasam and Dining halls at Achyutham and Sripatham ,TTD,Tirupati	Open-tender	15.10.2026	02.11.2026
					5.00 P.M	1.00 P.M
				03 Months		&
						3.00 P.M
Executive Engineer-XIV						
15	164	EE-XIV/TTD/2026-27	Construction of open drain and UDS connections in SV Balamandiram at Tirupati	15.00	13.10.2026	21.10.2026
				6 Months	5.00PM	1.00 PM
						&
				4th call		3.00 PM
16	165	EE-XIV/TTD/2026-27	Annual Maintenance for Flushing of bore wells and Rewinding of Motors at S.V.Gosamrakshanasala at Palamaneru in Chittoor district for the year 2026-27	14.50	13.10.2026	21.10.2026
				12 Months	5.00PM	1.00 PM
						&
				4th call		3.00 PM
17	166	EE-XIV/TTD/2026-27	Providing SSD counters shed & Q line arrangements for Vaikunta Ekadasi at ZPP High School, Muthyalareddy palli, Tirupati during the year 2026-27.	8.00	13.10.2026	21.10.2026
				12 Months	5.00PM	1.00 PM
						&
				6th call		3.00 PM
18	167	EE-XIV/TTD/2026-27	Urgent works to conduct Mahasamprokshana for Sri Prasanna Venkateswara	33.00	14.10.2026	22.10.2026
				1 Month	5.00PM	1.00 PM

			Swamy Temple at Avulapalli, Annamayya Dist **(Short Tender)**			
						&
						3.00 PM
19	168	EE-XIV/TTD/2026-27	Re-Construction of galvalume sheet roof for marriage hall in TTD Kalyanamandapam at Kuppam at Chittoor District	39.50	14.10.2026	29.10.2026
				6 Months	5.00PM	1.00 PM
						&
						3.00 PM
20	169	EE-XIV/TTD/2026-27	Certain developmental works in Sri Agasteeswaraswamy Temple Mukkoti, Thondavada (V), Chandragiri(M), Tirupathi Dist.	22.00	14.10.2026	29.10.2026
				6 Months	5.00PM	1.00 PM
						&
						3.00 PM
21	170	EE-XIV/TTD/2026-27	Providing security room at West entrance gate in S V Balamandiram, Tirupati	12.00	16.10.2026	31.10.2026
				6 Months	5.00PM	1.00 PM
						&
				2nd call		3.00 PM
22	171	EE-XIV/TTD/2026-27	Preparation and supply of Gold malam on Copper design work Padma Peetham to Goddess Padmavathi Ammavaru in Sri Kalyana Venkateswara Swamy Temple, Narayanavanam (Labour charges only)	Open Tenders	21.10.2026	05.11.2026
				1 Month	5.00PM	1.00 PM
						&
						3.00 PM
Executive Engineer-FMS						
23	69	/EE-FMS/ TML/2026-27	Improvements to Pathways and Providing SS railing duly removing the existing damaged railing in Namala park at SNC area, Tirumala	21.00	15.10.2026	03.11.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00PM
24	70	/EE-FMS/ TML/2026-27	Removal and re-laying damaged interlocking pavers in GNC, HVC and Sannidhanam areas at Tirumala	10.00	15.10.2026	03.11.2026
				3 Months	5.00 PM	1.00 PM
						&
						3.00PM
25	71	/EE-FMS/ TML/2026-27	Paintings to GNC cottages at Tirumala (Package 3) -	24.00	15.10.2026	03.11.2026

			529, 531, 533, 537, 539, 541, 543, 545, 547, 550, 551 to 570, 673, 601 to 604 - 37 blocks	4 Months	5.00 PM	1.00 PM
						&
						3.00PM
26	72	/EE-FMS/ TML/2026-27	Improvements to the EO Camp Office staff quarters, duly providing puff panels roofing in place of Galvalume sheet roof in 3rd floor at Tirumala	32.00	15.10.2026	03.11.2026
				4 Months	5.00 PM	1.00 PM
						&
						3.00PM
DIVISIONAL ENGINEER(Elec) - I						
27	230	DE-I/ TTD/ 2026-27	AMC for Cold Storage System to Grapes & Cashew nuts at Marketing Godown near Alipiri, Tirupati for a period of 3 years from 2026-29.	7.98	13.10.2026	29.10.2026
				36 Months	5.00 PM	1.00 PM
						&
				3rd call		3.00 PM
28	231	DE-I/ TTD/ 2026-27	Hire charges for providing temporary electrical illumination to Sri KRT Temple Brahmostavams / Theppostavam, vaikunta ekadasi, Ramulavari kalyanam, pattabhishekham etc., in Tirupati for the year 2026-27.	31.92	13.10.2026	29.10.2026
				12 Months	5.00 PM	1.00 PM
						&
				2nd call		3.00 PM
29	232	DE-I/ TTD/ 2026-27	AME for repairs to Honda make existing portable petrol GEN sets available in Sri Vari Radhams at Transport, Tirupati pertaining to ESD-VJA for the year 2026-27.	0.33	13.10.2026	29.10.2026
				12 Months	5.00 PM	1.00 PM
						&
				3rd call		3.00 PM
30	233	DE-I/ TTD/ 2026-27	SITC of 14' dia HVLS fan at Vasista Rest house in S.V.Vedic University, Tirupati.	**Open Tender**	14.10.2026	30.10.2026
				03 Months	5.00 PM	1.00 PM
						&
				3 rd call		3.00 PM
31	234	DE-I/ TTD/ 2026-27	Hire charges for providing special lighting with thoranams, LED sets and flood lights from Poornakumbam circle to Ramanuja circle in connection with Sri Padmavathi Ammavaru	19.26	14.10.2026	30.10.2026
				10 days	5.00 PM	1.00 PM
						&

			Annual Brahmotsavams-2026.	1st call		3.00 PM
32	235	DE-I/ TTD/ 2026-27	Eangaging of labour for preparation of ornamental designs and illumination works for the ensuing Sri Padmavathi Ammavari Karthika Brahmostavams-2026 in Tiruchanur.	4.15	14.10.2026	30.10.2026
				12 Months	5.00 PM	1.00 PM
						&
				1st call		3.00 PM
DIVISIONAL ENGINEER(Elec) - II						
33	480	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA System in connection with conducting of Annual Brahmotsavams, Pavithrosthavams, Teppotsavams, Kalayanostavams, Vasanthostavams, Puspayagam and other fairs and festivals if any at Ananthavaram, Pitapuram, Nimmakur, Rampachodavaram, Rajam, Sitampeta Temple during the year 2026-27.	6.75	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
34	481	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with conducting of Annual Brahmotsavams, Teppostavams, Kalyanostavams, Vasthostavams, Pavithrostavams, Puspayagam and other fairs and festivals if any to Sri Venkateswara Swamy Temple, Bhuvaneswar, Orissa State during the year 2026-27.	5.05	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
35	482	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with conducting of Annual Brahmotsavams, Pavithrostavams, Teppostavams, kalyanostavams, Vasthostavams, Puspayagam, and other fairs and festivals if any to Visakhapatnam and Upamaka during the year 2026-27.	7.13	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM
36	483	DE-Elec.II/	Annual Maintenance	12.00	14.10.2026	29.10.2026

		TTD/Tpt/ 2026-27	charges / service charges for the VRF AC System CFAR Building in SVIMS, Tirupati for the year 2026-27 to 2028-29.	36 Months	05.00PM	01.00PM
				3rd call		&
						03.00PM
37	484	DE-Elec.II/ TTD/Tpt/ 2026-27	Providing repairs / Replacement of Electrical Installations and maintenance works in TTD temples,Kalyanamandapams & Gosala in Keelapatla, Kosuvaripalli, Vayalpadu and Tarigonda etc., in ESD-SBH, Tirupati for the year 2026-2027.	10.92	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				3rd call		&
						03.00PM
38	485	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with Tepotsavams, Kalayanostavams, Vasanthostavams, Pavithrosthavam, Puspayagam, at Tharigonda, Valmiki puram, Kosuvaripalli, Keelapatla & taken over Temples and for other fair and festivals if any during the year of 2026-27	8.57	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				3rd call		&
39	486	DE-Elec.II/ TTD/Tpt/ 2025-26	Hiring of PA system in connection with Teppotsavams, Kalayanostavams, Vasanthostavams, Pavithrosthavams, Puspayagam at PAT, GT, SKVS, KRT, KT, Thondamanadu, Vakulamatha, chandragiri Temples and other fair and festivals if any during the year of 2026-27.	5.93	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				4th call		&
						03.00PM
40	487	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with conducting of Annual Brahmostavams, Teppostavams, Kalyanostavams, Vasanthostavams, Pavithrostavams, Puspayagam in Thummuru, Satravada, Bugga, Nagari, Mannarpoluru and other fair and festivals if any during	6.70	14.10.2026	29.10.2026
				12 Months	05.00PM	01.00PM
				2nd call		&
						03.00PM

			the year 2026-27.			
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
41	488	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with krishnastami ,different ammavari Temple (Mathamma, Gangamma,etc.,) and other fair and festivals if any in other than TTD Temple ustavams during the year 2026-27.	7.60 12 Months 4th call	14.10.2026 05.00PM	29.10.2026 01.00PM &
						03.00PM
42	489	DE-Elec.II/ TTD/Tpt/ 2026-27	Providing repairs / replacement of electrical installations works in AE(SKVS) area in ESD-SBH, Tirupati for the year 2026-27.	9.30 12 Months 4th call	14.10.2026 05.00PM	29.10.2026 01.00PM &
						03.00PM
The above said work is reserved for individuals (unemployed and retrenched Engineers) belonging to SC/ST/Wadders						
43	490	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of PA system in connection with conducting of Annual Brahmotsavams, Pavithrostavams, Tepotsavams, Kalayanostavams, Vasanthostavams, pavithrosthavam, puspayagam and other fair and festivals if any at Amaravathi during the year of 2026-27	8.90 12 Months 3rd call	14.10.2026 05.00PM	29.10.2026 01.00PM &
						03.00PM
44	491	DE-Elec.II/ TTD/Tpt/ 2026-27	Providing Temporary Electrical arrangements on Hire basis in connection with conduct of Mahalakshmi Deepa Pooja on 20.10.2026 at Kuppam, Chittoor Dt., in ESD-SBH Tirupati **(Short Tender)**	21.48 01 Month 1st call	12.10.2026 05.00PM	15.10.2026 01.00PM &
						03.00PM
45	492	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of Line Array PA System & DG set in connection with Conducting of Sri Mahalakshmi Deepa Pooja conducted by the SVBC at Kuppam, Chittoor Dist (part-A). **(Short Tender)**	8.05 01 Month 1st call	12.10.2026 05.00PM	15.10.2026 01.00PM &
						03.00PM
46	493	DE-Elec.II/	Hiring of Indoor & Outdoor	13.67	12.10.2026	15.10.2026

		TTD/Tpt/ 2026-27	Day & night visible true colour fixed LED video display system & DG set in connection with Conducting of Sri Mahalakshmi Deepa Pooja conducted by the SVBC at Kuppam, Chittoor Dist (Part-B). **(Short Tender)**	01 Month 1st call	05.00PM	01.00PM & 03.00PM
47	494	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of Line Array PA System & DG sets in connection with conducting of Sri Mahalakshmi Deepa Pooja conducted by the SVBC at Different Locations in and around A.P. during the month of october, November, Decmber - 2026. (Part-A) **(Short Tender)**	10.07 03 Months 1st call	12.10.2026 05.00PM	15.10.2026 01.00PM & 03.00PM
48	495	DE-Elec.II/ TTD/Tpt/ 2026-27	Hiring of LED Video display boards & DG sets in connection with conducting of Sri Mahalakshmi Deepa Pooja conducted by the SVBC at Different Locations in and around A.P. during the month of october, November, Decmber - 2026. (Part-B) **(Short Tender)**	10.93 03 Months 1st call	12.10.2026 05.00PM	15.10.2026 01.00PM & 03.00PM

Note:For full details, log on to the website https:// tender.apeprocurement. gov.in/or http:// www.apeprocurement.gov.in/

B MANOHARAM

CHIEF ENGINEER

Copy to the Superintending Engineer-I,II, III, TTD, Tirupati with a request to Display in their notice Boards.

Copy to the Superintending Engineer-Elec, TTD, Tirupati and D.E.(Elec)-I & II, TTD, Tirupati with a request to display in the Notice Board.

Copy to the Dy.Chief Engineer (Admn.), TTD, Tirupati to display in their Notice Board and to circulate to the concerned PAs and Case workers of CE's Office to process tender schedules in time.

Copy to the Dy.Exe.Engineer (E-Procurement Cell), Marketing Office, TTD, Tirupati for necessary action.

Copy to the Executive Engineers, TTD, Tirupati / Tirumala / Hyderabad / Vijayawada / Visakhapatnam / G.M(Auctions), G.M (Procurement) and they are requested to display in their office Notice Boards.

Copy to the Executive Engineer (QC), TTD,Tirupati.

Copy to the Divisional Engineers (Elec), Tirupati/Tirumala & they are requested to display this tender notice in their notice Board.
Copy to the Dy. Chief Engineer (Designs), TTD, Tirupati to display in their Notice Board.
Copy to the EDP Manager, TTD, Tirupati requesting to display the Notice in the TTD web site.
Copy to Executive Engineer, R&B Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, Irrigation Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, Panchayat Raj Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, Public & Health Department, Tirupati with a request to display in the notice Board.
Copy to Executive Engineer, TUDA, Tirupati with a request to display in the notice Board.
Copy to Superintending Engineer, Municipal Corporation, Tirupati with a request to display in the notice Board.
Copy to all case workers in drawing branch of CEs Office, TTD, Tirupati for taking necessary action.
Copy to the A.P.Scheduled Castes Welfare Association, Sree Challappa Maistry Memorial Ambedkar Bhavan, No.1-2-143, Prakasam Road, Tirupati.
Copy to file.

Digitally signed by
MANOHARAM BADDELI
Date: 12-10-2026
11:34:19